Wednesday, 17 February 2016 17:21:02

DashBoard Blue

Welcome **H V YARRAPPAREDDY**

My Profile **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Contract Management** **A**

Project Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comment
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2015-16 /RD/WORK_INDENT17889	bbmp_spcom_prj-Dr. J RAVISHANKAR	06/02/2016 12:03:02	06/02/2016 12:55:23	11/02/2016 16:06:40	Approve	Approved subj to the followin conditions; (1) Availabilit grants to this work. (2) Tender validity to be ensured.
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17889	bbmp_eic-M R VENKATESH(I/C) EIC	01/02/2016 12:26:04	03/02/2016 11:48:46	06/02/2016 12:03:02	Approve	Recommande for approval.
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17889	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	28/01/2016 13:34:22	01/02/2016 12:24:28	01/02/2016 12:26:04	Approve	This work is sanctioned un P-3089 (Spe Development Works in 7 CM and 1 TMC are BBMP). Tende invited on EE/ /BBMP/E-PMT /2015-16 Dt:01.09.201 and tender opened on Date:28.10.2(Three bidders participated fc this work L1 bidder VENKATESH M Quoted Rs. 3787053.50 (-4.17) Below bidder N THIRUNAGENI quoted 3851797.90 (-2.54) Below bidder VASANTHKUM T T Quoted Rs 4381687.65 (+10.86) Abo Hence recommended the rates quot by L1 bidder VENKATESH M Quoted Rs. 3787053.50 (-4.17) Below your kind approval.
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17889	bbmp_se_yel-K M VASU(I/C) YELAHANKA	09/12/2015 15:15:36	09/12/2015 16:10:43	28/01/2016 13:34:22	Approve	This work is sanctioned un P-3089 (Spe Development Works in 7 CM and 1 TMC are BBMP). Tende invited on EE/ /BBMP/E-PMT /2015-16 Dt:01.09.201 and tender opened on Date:28.10.2(

Comparative Statement

Tender Nu BBMP/2015-16/RD/WORK_INDENT17889
Tender Na Improvements Roads and Drains in Sajeevini -Nagar area in ward No. 07 Kodigehalli Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	VENKATESH M S Total Amou	Quoted Ra	Total Amount
1	KSRRB M300-2:	1	cum	249.05	75.6	18828.18	75.6	18828.18
2	KSRRB M400-17.	2	CUM	240.05	1438.56	345326.3	1438.56	345326.3
3	KSRB 4-1.2:	3	cum	1.80	5064.12	9115.416	5064.12	9115.416
4	KSRB 4-6.1 :	4	sqm	12.44	236.52	2942.309	236.52	2942.309
5	KSRB 5.2-3 :	5	cum	7.20	3836.16	27620.35	3836.16	27620.35
6	KSRB 4.9.2 :	6	TONNE	0.22	78351.84	17237.4	78351.84	17237.4
7	Providing and laying	7	cum	475.91	5847.12	2782703	5500.12	2617562
8	Vaccum de-watering	8	cum	4110.00	97.2	399492	97.2	399492
9	Providing groove	9	cum	114.40	124.2	14208.48	124.2	14208.48
10	KSRRB M500-6.	10	sqm	990.00	31.32	31006.8	31.32	31006.8
11	KSRRB M500-18.	11	cum	29.70	8475.84	251732.4	8475.84	251732.4
12	KSRRB M800-	12	sqm	36.00	475.2	17107.2	475.2	17107.2
13	Lead for Disposal of	13	cum	249.05	140.03	34874.47	140.03	34874.47
	Total Summary Amount					3952194.2	3787054	
	% against Estimated Rate						-4.17846	
	% against CSR							
	Total Bid Amount						3787053.50 (L1)	